2% Delegation of the European Commission to the Republic of Serbia
*
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¥ Finance & Contracts
W W
Belgrade, 08/07/2009
(D) 02916 DR/LT/SA
Subject: Emission Reduction from Nikola Tesla Thermal Power Plant in Obrenovac, Serbia

Publication Ref.: EuropeAid/127971/C/WKS/RS

Tender N°: 07SER01/21/21

BY EMAIL ONLY

CLARIFICATION NOTE 4 TO ALL TENDERERS

Dear Madam / Sir,

Please see below the table with answers to the clarification questions asked by the Tenderers.

Yours faithfully,

<signed>

Jacques Stakenborg

Head of Finance and Contracts

EuropeAid/127971/C/WKS/RS 1

Page of 19



CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

No. Question Answer
General
Questions
Volume 1, Section 1, Form 12.1.9/
Bullet 8 & 12.2 / Bullet 2, Evidence of relevant )
experience Consortium as a whole or sole tenderer must have
completed at least two design&works projects of the
construction of new electrostatic precipitators or the

In this Item Tender request the evidence of relevant reconstruction/retrofit of the old electrostatic precipitators
experience of "at least two project of the same nature and comparable to the design&works concerned in this tender
complexity comparable to the works concerned by the over the last 5 years (!.e.. in the years from 01 J_anuary_2004

Q1 tender during the last five years". until thg date of submission of_ the offer_). The blddel'.WI||
In Form 4.6.4.1 Tender request reference from three project. | Prove his references by submitting copies of the taking over
Does it mean that at least for two reference Bidder should certificate signed by the engineer or contracting authority of
have its own evidence of successful completion and for the | the project concerned, and Contracting Authority reserves
third could use sub-contractor reference with adequate the right to check the accuracy and validity of the
evidence of successful completion or Bidder should have information given by the bidders in relation to reference
relevant evidence of at least three project of the same project(s). In the Form 4.6.4.1 the bidder may report the
nature? third reference if any.
Please clarify.

Volume 1, Section 1, Form 12.2 /
Q2 Point e), Sufficient credit and other financial facilities -

at least EUR 5,000,000 EUR
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

In this Item Tender requests sufficient credit and other
financial facilities to cover the required cashflow for the
duration of the contract from Bidder if he is "sole tenderer" in
amount of at least 5,000,000 EUR. If Bidder is Consortium it
is not requested.

Tender also requests in Form 4.4 Financial statement, from
Bidder to enclose a certificate about the access to credit
facilities that must be at least 2,000,000 EUR. To whom
does this request refer?

Please clarify.

In any case, the amount of the available credit and other
financial facilities must be at least EUR 5,000,000.00.

Q3

Volume 1, Section 1, Questionnaire Forms and
documentary proof

In case of bidding for both lots (Lot 1 and Lot 2), is it
acceptable to submit only one set of general documents:
one set of filled in Questionnaire forms and other relevant
documentary proofs and to place them in a separate Book
that will contain general information (Questionnaires), for
both lots?

Please confirm.

Yes, in this case it is acceptable to submit only one set of
general documents: one set of the filled in Questionnaire
forms and other relevant documentary proofs and to place
them in a separate Book that will contain general
information (Questionnaires), for both lots

Volume 1, Section 4, Page 3/60/Item 7, Additional notice
to Tenderers
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

Q4

In this Item Tender request that each member of JV /
consortium must fill in and submit every form.

Does it mean that in case of a Consortium, Tender Form
and Appendix to tender must be given separately for each
member of the Consortium, and signed by the authorized
representatives of the company that is a member of
consortium, or the mentioned Tender Form can be given as
one document filled in and signed by the authorized
representative of the Consortium?

Does it mean also that even the Tender request some of the
forms to be issued in the name of JV / consortium and
signed by authorized person on behalf of JV / consortium,
such as Forms 4.6.1.2,4.6.3, 4.6.3.1-4.6.3.18, 4.6.5 etc.,
those form should be fill in and signed by each member of
JV / consortium and submitted in as many number as the
number of JV / consortium member are?

Please clarify.

Tender Form and all other forms may be submitted as one
document filled and signed by the authorized representative
of the Consortium.

Q5

Volume 1, Section 4, Form 4.6.1.1, Technical
Organisation including total no. staff employed

Should Bidder submit only Company's Organisation Chart
in Form 4.1.1., as Staff breakdown and Total staff employed
by the Company will be submitted in Form 4.2?

Please clarify.

Please follow the format of the set forms and submit them
separately.

Q6

Volume 1, Section 4, Form 4.6.1.3, CV of Key Personnel

Bidder should provide CV'e of Key personnel as per Form
4.1.1 (Tender request). This form does not exist in the
Tender dossier.

Did you mean Form 4.6.1.2?

Please confirm.

The CV form for the key staff is 4.6.1.3.

Q7

Volume 1, Section 4, Form 4.6.2, Plant for the execution
of the contract

Yes, the forms should be signed by the authorised
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

Should this Form 4.6.2. be signed by the authorised
representative of the Bidder?
Please clarify.

representative of the Bidder.

Q8

Volume 1, Section 4, Form 4.6.3.12.1, Subcontractor's
mechanical for A6

In the Form 4.6.3.12.1 a person, or persons authorized to
signe on behalf of the Bidder - strike out. Is it mistake?
Should Bidder's authorized person sign Form 4.6.3.12.17?
Please clarify.

Yes, the forms should be signed by the authorised
representative of the Bidder.

Q9

Volume 1, Section 4, Form 4.6.3.12.2, Subcontractor's
mechanical for B2

In the Form 4.6.3.12.2 a person, or persons authorized to
signe on behalf of the Bidder - strike out. Is it mistake?
Should Bidder's authorized person sign Form 4.6.3.12.17?
Please clarify.

Yes, the forms should be signed by the authorised
representative of the Bidder.

Q10

Volume 1, Section 4, Form 4.6.3.12.3, Subcontractor's
electrical for A6

In the Form 4.6.3.12.3 a person, or persons authorized to
signe on behalf of the Bidder - strike out. Is it mistake?
Should Bidder's authorized person sign Form 4.6.3.12.17?
Please clarify.

Each member of a joint venture/consortium must fill in, sign
and submit every form.

Q11

Volume 1, Section 4, Form 4.6.3.12.3, Subcontractor's
electrical for A6

Even the Form 4.6.3.12.3 consider electrical works first
information that is requested is about Mechanical design
capability in-house. Is it mistake? Should Bidder's give the
information "which aspects of Mechanical design capability
are in-house and which will be outsourced" in Form
4.6.3.12.3?

Please confirm.

The text should read: "which aspects of the Electrical design
capability are in-house and which will be outsourced".

Q12

Volume 1, Section 4, Form 4.6.3.12.4, Subcontractor's
electrical for B2

Each member of a joint venture/consortium must fill in, sign
and submit every form.
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

In the Form 4.6.3.12.4 a person, or persons authorized to
signe on behalf of the Bidder - strike out. Is it mistake?
Should Bidder's authorized person sign Form 4.6.3.12.17?
Please clarify.

Volume 1, Section 4, Form 4.6.3.12.4, Subcontractor's
electrical for B2

Even the Form 4.6.3.12.4 consider electrical works first
information that is requested is about Mechanical design
capability in-house. Is it mistake? Should Bidder's give the

The text should read: "which aspects of Electrical design

Q13 , , - X ) - capability are in-house and which will be outsourced.
information "which aspects of Mechanical design capability
are in-house and which will be outsourced" in Form
4.6.3.12.3?
Please confirm.
Volume 1, Section 4, Form 4.6.7, Quality Assurance
System - Item 3 Draft Quality Plan
In Form 4.6.7 Item 3. Tender request Draft Quality Plan with | This should read: "Mechanism of hand-over to the
14 denominated details among which is "Concession Beneficiary".
mechanism for submission to the Beneficiary" that is not
quite clear.
Please explain this request.
Questions
regarding
Volume 2
Volume 2, Section 1, Contract Form
With reference to the statement that VAT and other taxes In the case of a consortium, the Leader is VAT exempted
shall not be paid on the funds originating from EC funds, in directly and the non-leadingi members of A consortium have
case of Consortium signing a Contract, does the exemption to pay both input and output VAT and be refunded
Q15 of Payment of the VAT and other taxes refer to all members according to the tax law
of the Consortium, not only to the leader, but to all members '
of Consortium just the same.
Please clarify.
Volume 2, Section 3, Article 8, 12a, Document to be The Contractor shall produce Flue gas Computation Fluid
Q16 provided, Design and build contracts Model (CFD), Basic Design and Detailed Design.
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

Please confirm that the Basic Design shall be produced by
Contractor even in the Invitation letter for tenderers is
specified only Detailed Design.

Please confirm.

Volume 2, Section 3, Article 27, Demolished materials

Waste Disposal Area Location: TENT Area.

Q17 Please define where will be location of waste disposal area.
Volume 2, Section 3, Article 12a, Design and build
contracts
In forth paragraph stated that "The official inspection and Basic Design and Detailed Design shall be Contractor's
approval of the Detailed Design shall be performed as per Responsibility. Provision of all permits will be organized by
Q18 the Construction Law of tPe Republic of Serbia and shall be | e Beneficiary. Contractor shall take all necessary actions
organized by Beneficiary”. Actually, Approval forbuild | t5yards the Beneficiary to enable fulfillment of requirements
should be on Basic Design, and afterwards Building Permit of the Serbian Laws.
on Detailed Design, both issued by Ministry of infrastructure.
Shall both procedures be organized by Beneficiary?
Please confirm.
Volume 2, Section 3, Article 12a, Design and build
contracts . ) . L
- - The project dossier should be submitted to the Ministry of
In regards to question No. 23. please clarify the language infrastructure in Serbian.
Q19 used for submission of project dossiers to Ministry of
infrastructure.
Volume 2, Section 3, Article 12a, Design and build
contracts
Please clarify the meaning of the shaded paragraphs in all The shaded paragraphs should be deleted and should not
Q20 three Specimens of the Guarantees? be m_cluded in the text of the Guarantees. The revised
Will this paragraph be included in the texts of the specimens are attached.
Guarantees?
Please clarify.
Questions
regarding
Volume 3
- Technical
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

Input Data

Q21

Volume 3, Section v3, Article 3.9, Technical
requirements / Flue gas design parameters for the
guarantees of the upgraded EPS

TPP "Nikola Tesla" A: The presented value for flue gas
flow of 2 x 1,660,000 m3N,dW/h is too high for the unit
capacity of 350 MW. It is not clear weather the presented
value for flue gas flow correspond to reference coal quality,
Volume 3, Tech. requirements, ltem 3.6.

Please clarify.

It is as mistake. It should be 1,800,000m° 4/h.

Q22

Volume 3, Section v3, Article 3.9, Technical
requirements / Flue gas design parameters for the
guarantees of the upgraded EPS

TPP "Nikola Tesla" B: It is not clear for which unit
parameters and coal quality the presented flue gas
parameters (5.587.400 Am3/h) are. Explain the term “as
measured®.

Please clarify.

Quality of the supplied coal varies in time. "As measured"

means that the value is confirmed by measurement.

Q23

Volume 3, Section v3, Article 3.9&3.6.1, Technical
requirements / Flue gas design parameters for the
guarantees of the upgraded EPS & coal characteristics
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Tender No.: 07SERO01/21/21

TPP "Nikola Tesla" A&B: The presented values for flue gas
dust content 51,2 g/Nm3 and 54,8 g/Nm3 (dry gas, 0°C,
1013 mbar) are too low for ash content of 22% in reference
coal.

Please clarify.

Quality of the supplied coal varies in time.

Volume 3, AppA6, Appendix 1 to Visual Inspection
Report of the ESP of TPP-NT A6, ESP effficiency / 4.
ESPs characteristics

Total Collection Area / ESP is 30,412.80 m2, while in Visual

Total Collection Area / ESP of 30 412.80 m? is incorrect, the
correct figure is 30 080 m?.

Estimated operational data after steam turbine upgrade

Q24 Inspection Report of the ESP of TPP-NT A6, page 10 the
total collection area is 30,080 m2.
Please clarify.
Volume 3, AppA6, Appendix 1 to Visual Inspection
Report of the ESP of TPP-NT A6, ESP effficiency / 5.
ESPs characteristics In the Item 5.1 it is shown the current design operational
data for EsP manufactured by “ELWO” company with
collecting efficiency of 99%
Q25
Please explain the term ,,Current Design Operational Data“.
Volume 3, AppB2, Appendix 1 to Visual Inspection In fact, upgraded load is 670MW.
Q26 Report of the ESP of TPP-NT B2, ESP effficiency /5.3
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

Upgraded nominal load is 680 MW, while in Volume 3, Tech.
requirements, Item 3.9, this value is 675 MW.
Please explain - clarify.

Q27

Volume 3, 3.15, Ground water level

It is not clear which party (Contractor or Beneficiary or other
party) have obligation to perform soil investigation works and
provide results of soil quality for foundation design
(Regarding GENERAL CONDITIONS FOR WORKS
CONTRACTS (Volume 2, section 2) and Article 19 Item [c]
"In the case of bridges and other reinforced concrete
structures, the Contractor shall carry out the requisite soil
surveys before commencing work on the foundations.").
Please clarify.

Soil Investigation Works will be performed by the
Beneficary.

Q28

Volume 3, 3.16, Standards

It is not clear which standard take precedence (International
standard or JUS).
Please, make order of precedence.

International standards take precedence, JUS regulation
should be also followed.

Q29

Volume 3, Section AppA6, 1, Introduction

It is not clear which party (Contractor or Beneficiary or other
party) have obligation to perform Detail Inspection Report
(other than only visual Inspection Report) on existing ESP
and supporting structure for design pourpose.

Please clarify.

This is a responsibility of the Contractor.

Volume 3, Section AppB2, 1, Introduction
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

Q30 This is a responsibility of the Contractor.
It is not clear which party (Contractor or Beneficiary or other
party) have obligation to perform Detail Inspection Report
(other than only visual Inspection Report) on existing ESP
and supporting structure for design pourpose.

Please clarify.

Volume 3, Section AppAG6, 2.3.6, 2.3.6.1 Inspection
report

If reserve electrical supply from 6EU will be insufficient
whose responsibility / obligation (Beneficiary or Contractor), | Reserve electrical supply from 6EU is the Beneficiary's
Q31 will be new reserve power supply including delivery and | responsibility.

mounting of new equipment such as: 6kV cubicle, 6kV
cable, 6/0.4 kV transformer, 0.4kV cables, etc?
Please clarify.

Questions
regarding
Volume 3
- Technical
Request

Volume 3, v3, 2.3.6, 6, Scope of work & limits of
Q32 responsibility

EuropeAid/127971/C/WKS/RS
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

Limits of SOW for mechanical part of ESP are not defined
explicitly.

We assumed the following limits of the mechanical part of
the projects:

- A6: Inlet flue gas duct side - from the inlet flue gas duct
flanges on the branches above the horizontal duct along the
boiler house wall, including compensators;

- B2: Inlet flue gas duct side - from the inlet flue gas duct
flange along the boiler house wall, including compensator;

- A6&B2: Outlet gas duct side - Inlet flanges of both flue gas
fans, including compensators;

- A6&B2: Ash separation system - Outlet flanges of
electrostatic precipitator hoppers.

Please confirm.

Yes, your assumption is correct.

Volume 3, v3, 6, Scope of work & limits of responsibility

TENT A6 & B2: As mentioned in Tender documentation,
project limit for electrical work is on 6kV circuit-breaker, i.e.

A6: Scope of work does not include replacement of the
existing 6 kV circuit breaker, but in accordance with
6.1.2:"The Contractor will be responsible for making checks
of the existing equipment upstream of

where he is taking power to ensure that it is
suitable.However, Limit of Responsibility is the Circuit
Breaker at the 6 kV switchgear feeding the 6/0.4 kV
transformer. All electrical equipment on the circuit side of
the switch-gear (measurement / protection compartment) is

Q33 6kV outgoing feeder. _ included in the scope. Special care has to be given to the
Please clarify does Scope of work include replacement of protection (differential protection, overload protection, etc.)
the existing 6kV circuit breaker? checking and upgrade and / or adjustment as to meet the

new loading conditions." Therefore, the EsP transformer of
higher rated power is the contractor's obligation to replace
CT's for both voltage levels 6 kV & 0.4 kV.
B2: Yes.
Volume 3, v3, 5.5.3 (A6) and 5.6.2 (B2), Preferred
Q34 upgraded EsPs retrofit method A6: HVAC system should be supplied from the ESP LV
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

Please provide information regarding the source of heat
energy for HVAC system: location and connection points.

Switchgear, located in the ESP room.
B2: HV insulators are suplied from the 0,4kV switchgear
2CS 01i2CS02, level 0,0m, excavation station.

Q35

Volume 3, 4, 4.3.7.1, TE NT B2 - Electrical equipment
Primary voltage supply

Please provide the following existing as-built drawings:

- SLD of 6,6 kV distribution 2BA, 2BB, for feeding ESP

- Control wiring diagrams of cubicles in 6,6 kV distribution
for feeding ESP

- SLD of 0,4 kV distribution ESP

- Layouts (BH, 0,00) dwgs of 6 kV distributions, supplying
6/0,4 kV transformers for feeding ESP

- Cable routes layouts between 6 kV distributions and 6/0,4
kV transformers for feeding ESP

- Layouts dwgs of 6/0,4 kV transformers, 0,4 kV
distributions, local control room and other ESP electrical
rooms

- Layouts dwgs of outdoor earthing system.

Please see the Attachment No. 1.

Q36

Volume 3, 4, 4.3.7.1, TE NT B2 - Electrical equipment
Primary voltage supply

Is it acceptable to use existing 6 kV main incoming cables
feeding ESP 6/0,4 kV transformers, even for new
transformers?

Please clarify.

Yes, it is acceptable to use all existing equipment fulfilling

requirements of the contractors design.

Volume 3, 12, Appendix A, Electrical standards
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Page of 19

13



CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SER01/21/21
Q37 AG: It is preferred to apply IEC Regulations, Standards and
General requirement for design and execution of electrical practices; therefore, BS Regulations could be replaced with
installation work is to apply IEC Regulations, Standards and | appropriate IEC Standards.
practices. Beside that requirement, some BS Regulations B2: IEC standards are acceptable.
are quoted, for example BS - 6346 for PVC Insulated non
armoured cables. Is it mandatory or it could be replaced by
appropriate IEC Standard.
Please clarify.
Volume 3, Item 6.3-1, page 49, Scope of Work for the To install the Ash Handling System is the Beneficiary
Primary Contract obligation. The Contractor has the obligation to design the
interface on the EsP hoppers, which will be needed to install
1.Scope of work for Ash Handling System, required in the Ash Handling System.
Chapter 6.3 — point i) is contradictory to Chapter 8.5
(Proposed Retrofit Options for ESP A6, the last bullet).
Please clarify required Scope of Works and Limits of Supply
Q38 for Ash Handling System of Unit AG.
2. Besides, we understand that dismantling of the Existing
Ash Handling System under ESP A6 (or some of its
components), as reinstallation of that equipment will be
performed by Beneficiary.
Please confirm.
We do not expect that it is necessary to dismantle any part
Volume 3, ltem 6.3-I, page 49 + 4.3.6 page 35, Scope of | ;¢ ih¢ ash handling system. In case of necessity to
Work for the Primary Contract, Hoppers & Fly ash plant | o\ 5raryly dismantle any part of the equipement, this is the
obligation of the contractor as well as the reinstallation.
Please define interface points to new Ash Handling System
which is to be installed under ESP of Unit B2 by May 2009.
Q39 We understand that, in the case of necessity, dismantling of
New Ash Handling System, or some of its components is
obligation of the Beneficiary (out of the Contractor's scope).
Please clarify is the same valid for reinstallation of that
equipment?
Volume 3, 7.9, page 58, Ash emptying systems for
Q40 precipitator hoppers A6: Quantity of water for ESP Ash Removal is available with
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Tender No.: 07SERO01/21/21

It has been noted in Chapter 7.9, that “no additional water is
available” for Ash Handling System.

Please clarify which quantity of water is actually available for
ESP Ash Removal and define connection point to water
source (limits of supply), parameters (flow rate, pressure
etc) and/or other technical requirements.

one operating pump and one stand-by pump. Technical
characteristics of these pumps are 850 t/h, H=90mVS,
n=1440rp/min, N=320kW.

B2: There is no water for ash transport. Pneumatic transport
of dry ash is aplied in the new ash handling system.

Volume 3, 4.2.6 page 27, 28, Hoppers&Fly Ash Plant

The "teapot" existing ash wetting system under ESP is
described in Chapter 4.2.6. It is written that these mixing
devices require water for its operation in rates which is 10
times grater than ash running quantity. However, from the

After the ash separation out of the ESP hoppers, it is
pneumatically drained to the place where the mixture of ash
and water is made in ratio 1:10. This mixture is further
drained by the hydraulic transport into the pool with that
mixture. Hydraulic transport consists of 8 ejectors under the
ESP, capacity of 20t/h, 2 ejectors in front of the ESP,

Q41 pictures of existing state under ESP, it seems that hydraulic | capacity 5t/h. Also, there are 2 ejectors under the air heater,
ejectors exists there, rather than "teapots". capacity of 7t/h, 2 ejectors in front of the air heater, capacity
Please clarify the ty;;e and number of existing mixing of 3t/h, and there are 4 ejectors for removal of slag, beneath
devices, their individual ash capacity and water the boiler burner, capacity of 16t/h each.
requirements.
Volume 3, 5, 5.5.3 & 5.6.2 Preferred upgraded EsP
retrofit method
In this item is only mention request for fire detection system | A6: Telecommunation Connections shall be the
in ESP room. All other telecommunication system such as Beneficary's responsibility.
Q42 telephone, local area network, CCTV etc. did not specify. B2: There are no requirements for the telecommunication
Please clarify. system or other systems.
Please define termination / connection points for all
telecommunication installation.
Questions
regarding
Volume 4
Volume 4, 4.1.12, Breakdown of tender price, 4.1.2.1.a/ o _ . .
Q43 Item 2.4.1&4.1.2.1.b / Item 2.4.1 Dismantling Existing A6: The beneficiary will perform the dismantling works

Equipment

including all electrical and mechanical equipment and
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

In Breakdown of the Tender price stated that "Dismantling
Existing Equipment" will be performed by the Beneficiary.
Please confirm that those works include dismantling of all
electrical and mechanical equipment and materials, as well
as civil demolish works, according to the Contractor (Bidder)
Detailed design including transport of waste.

materials, as well as civil demolishing works.
B2: The Beneficiary will also dismantle the electrical
equipment.

Volume 4, 4.1.12, Breakdown of tender price, 4.1.2.1.a/
Item 2.4.7 Thermal insulation including materials

In Breakdown of the Tender price stated that "Thermal

A6: Thermal insulation will be performed by the Beneficiary,
and Design will be performed by the Contractor.

B2: Yes, we confirm that those works include all insulation
works and materials, according to the Contractor's Detailed

Q44 g]:rl;l::#::oigré).ncludlng materials)" will be performed by the design including transport of waste.
Please confirm that those works include all insulation works
and materials, according to the Contractor (Bidder) Detailed
design including transport of waste.
Volume 4, 4.1.12, Breakdown of tender price, 4.1.2.1.a/
Item 2.2.4 & 4.1.2.1.b / Item 2.2.4
Transformer-Rectifiers: Collecting Electrodes A6: Only T/R units will be delivered by the Beneficiary, but
definition of the T/R's rated and working parameters will be
the Contractor's obligation within the Basic Design and
In Breakdown of the Tender price stated that "Transformer- Detailed Design.
Rectifiers: Collection Electrodes” will be delivered by B2: Yes, we confirm that it means deliveries of T/R units
Q45 Beneficiary. and Collection Electrodes by Beneficiary according to
Please clarify whether it mean deliveries of T/R units and Contractor's Detailed design including transport, insurance,
Collection Electrodes by Beneficiary according to Contractor | custom with unlade and storage on site.
(Bidder) Detailed design including transport, insurance,
custom with unlade and storage on site?
Volume 4, 4.1.12, Breakdown of tender price, 4.1.2.1.a/
Q46 Item 2.4.8 & 4.1.2.1.b / Item 2.4.8

Painting

AB6: Painting will be performed by the Beneficiary.

EuropeAid/127971/C/WKS/RS

Page of 19

16



CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

In Breakdown of the Tender price stated that "Painting" will
be performed by Beneficiary.

Please confirm that those works include all painting works
and materials, according to the Contractor (Bidder) Detailed
design.

B2: Yes, we confirm.

Q47

Volume 4, 4.1.12, Breakdown of tender price, 4.1.2.1.a/
Item 2.4.2 Civil works, Reallocation of local ash control
room

In Breakdown of the Tender price stated that "Civil works,
reallocation of local ash control room" will be performed by
Beneficiary.

Please confirm that those works include all civil works and
materials, according to the Contractor (Bidder) Detailed
design.

AG6: Civil works, reallocation of local ash control room will be
performed by the Beneficiary.

Q48

Volume 4, 4.1.12, Breakdown of tender price, 4.1.2.1.b /
Item 2.1.10 Collection Electrodes

In Breakdown of the Tender price stated that "Collection
Electrodes" will be delivered by Beneficiary.

Please confirm that this item include deliveries of all
Collecting Electrodes and supporting materials, according to
the Contractor (Bidder) Detailed design from the same
supplier that Discharge Electrodes Contractor will supply
through his contract obligation.

A6: Item 2.1.10 All collection electrodes and supporting
materials will be delivered by the Contractor.

B2: Yes, we confirm that the Beneficiary will supply the
collection electrodes according to the technical
specifications based on the Contractor's design.

Q49

Volume 4, 4.1.12, Breakdown of tender price, 4.1.2.1.b /
Item 2.4.4 1/0 ducts, nozzles, distribution screens,
baffles, guide vanes, casing, etc., erection

B2: Yes, we confirm.
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

In Breakdown of the Tender price stated that "I/O ducts,
nozzles, distribution screens, baffles, guide vanes, casing,
etc., erection” will be performed by Beneficiary.

Please confirm that those works include all I/O ducts,
nozzles, distribution screens, baffles, guide vanes, casing,
etc., erection, according to the Contractor (Bidder) Detailed
design.

Volume 4, 4.1.12, Breakdown of tender price, 4.1.2.1.a/
Item 2.1.10 Collection Electrodes

Collection electrodes for ESP A6 will be delivered by

A6: Collection electrodes will be delivered by the Contractor.

Q50
Beneficiary or not?
Please clarify.
Volume 4, 4.1.12, Breakdown of tender price, 4.1.2.1.a/
Item 2.3.4 & 4.1.2.1.b / Item 2.3.4
Field Instruments
In Breakdown of the Tender price stated that "Field
?g;gg::?:ssi(mﬂrt;e delivered, mounted and calibrated by AB6: Yes, we confirm that there are no special requirements
Does this Item inciude also other measurement instrument other than those in the tender dossier.
Q51 o . . ) B2: Yes, we confirm that there are no special requirements
not explicitly declared in Tender such as: flue gas velocity

measurement, oxygen density, etc.

Please confirm.

Also please clarify are there any special requirements for
this equipments in the manner of unification with other
ESP’s measuring equipment in TPP "Nikola Tesla"?
Please clarify.

other than those in the tender dossier.
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CONTRACTING AUTHORITY’S CLARIFICATIONS

Tender No.: 07SERO01/21/21

There is a difference between the stated conditions in the
following: 1. “Tender Notice”, TERMS OF PARTICIPATION,
part 8 Eligibility and rules of origin and 2.Tender

The conditions defined in the Instructions to Tenderers,
Volume 1, Section 1, General Part, part 3 Participation are

Qs2 documentation - VOLUME 1, SECTION 1: INSTRUCTIONS | More detailed and they prevail
TO TENDERERS, General Part, part 3 — Participation
Company X intends to form a Consortium with the
Company Y fully in accordance with tender documents.

Consortium will engage Company Z through the exclusive References and annual turnovers of the consortium
agreement to take the role of the nominated Subcontractor members can be accepted as regular. The subcontractor's

Q53 to Consortium. Please confirm if references and annual references and annual turnover cannot be accepted as
turnovers of the Company Z in position of nominated regular. Please refer to Volume 1, Section 2Tender Form,
Subcontractor to Consortium will be accepted as regular for | footnote No2.
tendering as Consortium partner as requested in Volume 1,
article 12.2.

Request for CDs
As written in the Minutes of the Meeting, please address the
Beneficiary for the drawings:
o Can we have the necessary technical drawings of
With reference to Instruction to Tenderes and to Agenda of the existing plant?

Q54 Clarification Meeting held on June 15" 2009 at your - Yes. The beneficiary will scan the existing
premises in Belgrade we would like to kindly ask you to documentation and record it on CDs, which he will send
provide us with a copy of CDs with scanned documentation. by courier to all bidders attending this meeting and to

those who apply later. This comprehensive job is
expected to be completed in the next week.
Beneficary's Additional Clarification
Volume 3 Potentials in Section 5.5.2 (Review of existing upgrade

potentials) are only for information. Section 5.5.3 (Preferred
Upgraded ESP System retrofit method) is valid.
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