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CONTRACTING AUTHORITY’S CLARIFICATIONS No. 1 

Supervision of the Design & Build Reconstruction Works of Zezelj Bridge in Novi Sad  

Publication ref.: EuropeAid/128446/C/SER/RS 

Tender no: 08SER01/23/21 
  

No Question Answer 

1. Could you explain us whether the SERVICE 
PROCUREMENT NOTICE for „Supervision of 
the Design & Build Reconstruction Works of 
Zezelj Bridge in Novi sad“ is divided  into  two 
LOTS (1. Civil construction works and 2. Steel 
structure), like WORK CONTRACT 
FORECAST for „Construction of Zezelj Bridge 
across the Danube River in Novi Sad. 

No, the service is not divided in lots. One 
supervision contract will cover two works lots 
awarded to a single contractor. 

2. Other engineering firms were involved in the 
Preliminary Design of the same project. Is the 
participation in our consortium of such a firm a 
ground for exclusion? 

Firms involved in the Preliminary Design of the 
works are not excluded from participation in the 
tender procedure for the supervision as long as 
such participation does not give rise to a conflict 
of interest. 

3. In case specific subcontractors appear 
simultaneously in multiple bids, would this be a 
ground for exclusion? 

Yes.  Please see Articles 13 and 16 of the 
Procurement Notice. 

4. Referring to the subject, at paragraph 21 
Selection Criteria: 

when talking about the Technical Capacity of 
the candidate at point 3)2 you are asking for "at 
least 2 detailed design contracts for 
construction/reconstruction of…". 

Considering the fact that the contract in subject 
is relevant to services for independent check of 
the design of the bridge, we deduce that the 
criteria requested at the point 3)2 above, can 
also consider eligible the contracts for 
independent check of the design of bridges. 

Please specify. 

No, the criterion in Article 21, point 3.b 
specifically requires completed detailed design 
– not the design review or check. 
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5. Section 21.3.1 of the Procurement Notice states: 

·         The candidate has either completed 
(taking-over certificate issued) within the last 3-
year period from the submission date mentioned 
in Article 23, or commenced not later than the 
end of 2007 and is still carrying out, at least 2 
supervision contracts for the 
construction/reconstruction of bridges with a 
main span of at least 100m over a river or sea, 
one of which must be a supervision contract for 
a steel bridge.  

Could you please clarify what period exactly 
constitutes the end of 2007? Does this mean the 
last month of 2007 (December), the last quarter 
of the year etc?  

The end of 2007 means 31 December 2007. 
 

 
 


